SECTION C - DESCRIPTION/SPECIFICATION/WORK STATEMENT

C-1 Year 2000 (Y2K) COMPLIANCE

(a) The contractor shall ensure products provided under
this contract by the contractor, exclusive of GFE, to include
hardware, software, firmware, whether acting alone or combined
as a system, are year 2000 compliant as defined below.

(b) Year 2000 compliant, as used here means, with respect
to information technology delivered under this contract by the
contractor exclusive of GFE, that the information technology
accurately processes date/time data (including, but not limited
to, calculating, comparing, and sequencing: from, into, and
between the twentieth and twenty-first centuries, and the years
1999 and 2000 and leap year calculations. Furthermore, Year
2000 compliant information technology, shall accurately process
date/time data if the other Y2K compliant information technology
properly exchanges date/time data with it.

(End of clause)

DESCRIPTION/SPECIFICATION/WORK STATEMENT
C.1 Scope

C.1.1 The contractor shall provide the supplies and services
necessary to receipt, store, or ship both spare and repaired
assets for Bradley A3 peculiar materiel IAW this SOW and
attachments 1 and 2. The contractor shall also provide technical
inspection of damaged/failed LRUs to determine faults and inform
TACOM item manager what actions are required to return item to
serviceable condition as described in paragraph C.2 and Section
E. Any discrepancies identified shall be brought to the
attention of the Unit. If the problem is not resolved, the PCO
shall be notified of the shortcoming. The Contractor sghall
evaluate the situation and resolve accordingly and may request
assistance from the Government item manager if required.
Assemblies identified as unserviceable shall be placed into
storage pending disposition, repair, or upgrade instructions
provided by the appropriate TACOM team leader or item manager.
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TACOM-Rock Island POCs

TEAM LEADER ITEM MANAGER

Peggy Morse Scott Mizeur

TACOM-Rock Island TACOM-Rock Island
AMSTA-LC-CLAA AMSTA-LC-CLAA

Email morsep@ria.army.mil Email mizeurs@ria.army.mil
Commercial (309) 782-2571 Commercial (309) 782-0051
Team Leader (B14) Item Manager (B14)

TACOM-Warren POCs

TEAM LEADER ITEM MANAGER

Gerald Wozniak Yasmine Marks

TACOM-Warren TACOM-Warren

AMSTA-LC-CLB AMSTA-LC-CLB

Email wozniakg@tacom.army.mil Email marksy@tacom.army.mil
DSN 786-7167 DSN 786-8296

Commercial (810)574-7167 Commercial (810)574-8296
Team Leader (AKZ) Item Manager (AKZ)

c.1.2 Accountability for all Bradley A3 assets shall be in
accordance with Attachment 3 unless specific instructions are
furnished to the contrary.

C.2 Inspection, Repair and/or Upgrade of Assets

C.2.1 TUpon receipt of an asset, the Contractor shall proceed in
accordance with the following paragraphs:

C.2.1.1 The contractor shall perform an initial inspection to
determine if the assets are condemnable or repairable in
accordance with the applicable technical manuals through DS
level. 1If the assets are repairable, LRUs may be inducted into
the repair process and repaired to the applicable technical
manuals and returned to stockage as serviceable assets.

Non repairable LRUs will be held for disposition instructions
from the TACOM Item manager. SRUs with no evidence of failure
(NEOF) will be returned to stockage as serviceable assets.
Unserviceable SRUs will be held for disposition instructions
from the TACOM Item Manager. For field turn-ins, not for
upgrade, marked as serviceable condition, the contractor shall
confirm serviceability, before stocking assets as issuable, in
accordance with Section E.

c.2.1.2 Reserved.
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C.2.1.3 All assets received by the Contractor and authorized for
repair shall only be upgraded, to include software upgrades, at
the direction of the PCO as agreed upon by the contractor and
the appropriate manager(s) at TACOM. Any upgrade will be to the
latest functional configuration following the most current
Government provided Bradley A3 parts interchangeability matrix
unless otherwise directed by the Government item manager.

c.2.1.4 If the technical inspection determines cost to repair
and/or upgrade an asset exceeds the Maintenance Expenditure
Limit (MEL) specified in Attachments 1 and 2, the Contractor
shall notify the Government Item Manager with an information
copy to the PCO in writing or e-mail and request authority to
proceed with repair and/or upgrade. The PCO will direct the
Contractor to repair, upgrade, dispose, or retain the component
within fifteen workdays of receipt of notification.

C.2.1.5 The objective turn around time for TAP repaired LRUs is
30 days, after receipt of all parts necessary to effect repairs.
The Contractor agrees to work towards reducing turn around time,
repair, and upgrade costs at TAP facility. Turn around time is
defined as the time from receipt by the Contractor, until U.S.
Government receives notice of item’s availability for issue from
the Contractor. The objective ship time, for assets not
repaired at the TAP facility is an average of 2 work days after
receipt of Materiel Release Order (MRO). Ship time is defined
as the time from receipt of MRO to shipment of the asset(s) for
which initial inspection and documentation of serviceability has
been determined. If the contracting officer changes a previous
decision/direction, the turn around /ship time will be adjusted.
The scheduled pickup times for asset(s) being transferred from
565 to the TAP facility will be Monday, Wednesday and Friday,
unless notified by 565 personnel that there are no asset (s)
needing transfer on these pickup days. If TAP personnel are
notified of asset(s) needing transfer on non-scheduled days they
have 24 hours, from time of notification, to pickup asset(s).

C.2.2 Cosmetic repairs shall only be authorized to the extent
necessary to insure the correct interpretation of dial, knob,
switch, etc., positions.

C.2.3 In those cases where specifications permit, and it is
economically feasible to do so, removed parts which are normally
classified consumable may be reworked instead of replaced
provided rework costs do not exceed cost of new parts. Reworked
items shall meet inspection criteria in Section E. The reporting
system will document the work and will be available for
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inspection.

C.2.4 The Contractor is authorized to maintain bench stock to
meet the turn around time. Material declared excess during
contract performance shall be disposed of in accordance with
property disposal procedures.

C.3 Storage of Assets

The Contractor shall store repairable and consumable assets in
such a way to ensure serviceability until directed for shipment.
The Contractor shall abide by the MOA (attachment 4) when using
the Government owned facility at Fort Hood. The Contractor
shall bring all problems/issues with the facility to the
attention of the PCO.

C.4 Direct Shipment

The Contractor shall deliver the stored assets as directed
through the Electronic Automated Data Transfer system by the
Required Delivery Date (RDD) or IAW AR 725-50. The contractor
may make shipments using a USG GBL.

C.5 Electronic Automated Data Transfer (EADT)

The Contractor shall work with the Government to utilize EADT
for all accountability transactions (to include, but not limited
to, receipts, shipments, condition code changes, NSN changes,
guantities, etc.). See attachment 5.

C.6 Contractor Parts Technician Inspectors (PTI)

The Contractor shall provide Parts Technician Inspectors (PTI)
to support the wholesale parts turn in process. The PTIs will
provide technical feedback to using units, assist the units with
the processing of parts covered under the contract and resolve
any issues with the parts turn-in documentation such as missing
parts and containers. The PTI will support the US Army Logistics
Assistance Officer and staff at each location.

c.7 Reports

The Contractor shall prepare a contract funds status report (DI-
MGMT-81468) for each CLIN. A Repair/Modification/Overhaul
Status Report (DI-MGMT-80933) shall be prepared. The Contractor
shall provide weekly PTI accomplishment reports in contractor
format. The contractor shall track diagnostic information
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including replaced components on the LRU and provide a quarterly
report in contractor format to the PCO and the TACOM POCs listed
in C.1.1.

C.8 RESERVED

C.9 Request for Waiver/Deviation (RFW/RFD)

If during the life of the Order, the Contractor should
find it necessary to temporarily depart from a particular
performance or design requirement of a specification, drawing or
other document for a specific number of units or a specified
period of time, the Contractor shall seek electronic
authorization from the PCO by completing a DD Form 1694 in

accordance with DI-CMAN-80640 or DI-CMAN-80641. (See attached
CDRL)

Cc.10 Period of Performance

The period of performance of this Order shall be one
base year from the date of contract award year with four one-
year options. In the event, the USG does not exercise the option
years, the contractor will be entitled to an equitable
adjustment. These costs may include, but not limited to,
procurement costs, fixed costs, and vendor costs.
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SECTION D - PACKAGING AND MARKING

SRU Packaging (not to include marking) shall be in accordance
with Best Commercial Practices with the following requirements.
LRUs shall be packaged in their respective reusable container
and their applicable Special Packaging Instructions (SPIs). The
Contractor may issue serviceable parts without containers on a
case-by-case basis, as approved by the item manager. The
marking shall be in accordance with Standard Practice for
Military Marking (MIL-STD-129).

REQUIREMENTS :

D.1 Packaging - Preservation, packaging, packing and marking
furnished by the supplier shall provide protection for a minimum
of one year and meet or exceed the following requirements:

D.1.1 Cleanliness - Items shall be free of dirt and other
contaminants which would contribute to the deterioration of the
item or which would require

cleaning by the customer prior to use. Coatings and
preservatives applied to the item for protection are not
considered contaminants.

D.1.2 Preservation - Items susceptible to corrosion or
deterioration shall be provided protection such as preservative
coatings, volatile corrosion

inhibitors, or desiccated unit packs.

D.1.3 Cushioning - Items requiring protection from physical
and mechanical

damage or which are fragile shall be protected by wrapping,
cushioning, pack compartmentalization, or other means to
mitigate shock and vibration to prevent damage during handing
and shipment.

D.1.4 ESD sensitive assets shall be handled and packaged to
prevent ESD damage.

D.2 Unit package

D.2.1 Unit Package - A unit package shall be so designed and
constructed that it will contain the contents with no damage to
them, and with minimal damage to the unit pack during shipment
and storage in the shipping container, and will allow subsequent

handling.
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D.2.2 Unit Package Quantity - Unless otherwise specified, the
unit package quantity shall be one each part, set, or assembly.

D.3. Intermediate Package

D.3.1 The use of intermediate packaging is encouraged
particularly when such use enhances handling and inventorying.
Intermediate packaging is required to facilitate handling and
inventory whenever the quantity is over 1 gross and the size of
the unit package is 64 inches cubed or less.

D.4 Packing

D.4.1 Unit packages and intermediate packages not meeting the
requirements for a shipping container shall be packed in
shipping containers.

D.4.2 Shipping Containers - The shipping container (including
any necessary blocking, bracing, cushioning, or waterproofing)
shall comply with the

regulations of the carrier used and shall provide safe delivery
to the

destination at the lowest tariff cost. It shall be capable of
multiple handling and storage under favorable conditions, such
as enclosed facilities, for a minimum of one year.

D.5. MARKING - Marking shall be in accordance with MIL-STD-129,
Standard Practice for Military Marking, revision N. Bar code
requirements apply. Stored assets shall have the condition code
marked on the outside of the package.

D.6 War Reserve Agsets.

If an asset is directed to be shipped to a Government storage
facility for long-term or war reserve usage, then the packaging
shall be level A/B IAW MIL-STD-2073-1 and its applicable SPIs.

9541499 Version 53 _2A
/36466 10/30/01




SECTION E - Inspection And Acceptance

E.1 The contractor shall have a quality program acceptable to
the Government Quality Assurance at the locations where the
repair/upgrade is performed.

E.2 Reworked/repaired/upgraded LRUs shall be tested/inspected
using Direct Support Electrical System Test Set (DSESTS). The
contractor is authorized the use of Government Furnished DSESTS
for performance of this effort. SRUs will be tested/inspected
using a stocked LRU and DSESTS in accordance with the applicable
tech manuals. For the base year and option years of the
contract, the Contractor is authorized the use of LRUs/SRUs
listed in Attachments 1 and 2 of the SOW and other LRUs/SRUs as
needed after authorization by the Government item managers.
This use is authorized on a no-cost, non-interference basis
pursuant to FAR 52.245-5 Government Property (Cost-
Reimbursement, Time-and-Material, or Labor Hour Contracts).

E.3 The Contractor’s Parts Technician Inspectors (PTIs) may
test LRUs and SRUs using DSESTS for minor repairs and no
evidence of failure (NEOF) for items turned-in for repair. 1In
the event the DSESTS test results are inconclusive, the PTI may
interface with the using Unit to verify the DSESTS test results
at the using Unit’s discretion.

E.4 Cosmetic repairs shall be inspected and verified to the
applicable technical documentation.
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ATTACHMENT #(TACOM-Rock Island)

PART

NUMBER
110000A
12462072
12462083
12462083-1
12462087
12462335-2
12465083-21
12479295
12479296
12465086-21
12470952
12465092-20
12465092-21
12466033
12470894
12470924
12470895
12470896
12470962
12470897
12470898
12470963
12470899
12470965
12470900
12470930
12470901
12470919
12470923
12470958
12470971
12470972
12471306
12478586
12478590
12478599
12478637
12478638
12900573
12900597
12900612
12900621
12900632
12986333
12900635
12986337
12900701
12956545
12956548
12956549
12956550
12956552
12956559
12956650
12956661
12956664
12956685
12956693
12956713
12975382-2
12975405
12975449
12975863
12975870
12975894
12975895
12975896
12975897
12975898
12975902
12976039
12976129

ITEM NAME
POWER SUPPLY
CONTROL MODULE,P
CIRCUIT CARD,RT
CIRCUIT CARD ASS
CIRCUIT CARD,SSP
CIRCUIT CARD ASS
CIRCUIT CARD ASS
CIRCUIT CARD ASSEMB
CIRCUIT CARD ASSEMB
CIRCUIT CARD ASS
CIRCUIT CARD ASSEMB
POWER SUPPLY
POWER SUPPLY
TACTICAL DISPLAY
CHASSIS ASSEMBLY
CHASSIS ASSEMBLY
CHASSIS ASSEMBLY
BACKPLANE ASSEMB
BACKPLANE ASSEMBLY
BACKPLANE ASSEMB
PANNEL ASSEMBLY,
PANEL ASSEMBLY,FR
CABLE ASSEMBLY,P
CABLE ASSEMBLY ,PRIN
MISSION PROCESSO
MISSION PROCESSOR U
DATA PROCESSOR A
CABLE ASSEMBLY P
CIRCUIT CARD ASSEMB
CIRCUIT CARD ASSEMB
MODULE,UIC
CCA,PROCESSOR PPC
NAVIGATION UNIT
CIRCUIT CARD,RT
CIRCUIT CARD,SSP
CONTROL MODULE,P
CIRCUIT CARD ASSEMB
CIRCUIT CARD ASSEMB
SEMICONDUCTOR DE
MOTOR,DIRECT CUR
CABLE ASSEMBLY,P
POWER SUPPLY ASS
CIRCUIT CARD ASS
CIRCUIT CARD ASSEMB
CIRCUIT CARD ASS
CIRCUIT CARD ASSEMB
SEMICONDUCTOR DE
SLIP RING ASSEMB
CONTROL BOX,ELEC
CONTROL PANEL,CO
CONTROL PANEL,GU
TURRET POWER BOX
WIRING HARNESS
SLAVE BOARD
GUN CONTROL UNIT
CIRCUIT CARD,SLA
GEAR,DRIVE MOTIO
CIRCUIT CARD ASS
CIRCUIT CARD,LOG
CIRCUIT CARD ASS
CABLE ASSEMBLY P
CABLE ASSEMBLY P
COOLING FAN AIR
MOTOR,ELECTRICAL
SENSOR ASSEMBLY,
GIMBAL ASSEMBLY
COMM INTERFACE U
TRANSFER ASSEMBL
CONTROL BOX,ELEC
DISPLAY ASSEMBLY
ROTOR ASSEMBLY,ARM(
PRINTED WIRING B

MEL
$7,626.40
$8,036.80
$5,928.87

$920.00
$4,957.60
$3,228.80
$7,341.60
$9,074.22
$9,074.22
$11,207.20
$13,852.10
$3,492.80
$4,317.10
$38,476.80
$10,226.40
$12,639.83
$9,837.60
$1,879.20
$2,322.69
$1,879.20
$2,524.80
$3,120.66
$2,396.00
$2,961.46
$61,454.40
$61,773.00
$23,790.40
$530.40
$4,800.00
$5,280.00
$8,800.00
$3,520.00
$34,400.00
$5,411.20
$6,493.60
$8,036.80
$804.00
$440.00
$1,552.00
$4,213.60
$1,294.40
$8,141.60
$4,479.20
$5,536.29
$6,846.40
$8,462.15
$4,697.60
$4,085.60
$7,672.80
$5,132.00
$4,589.60
$9,041.60
$1,599.20
$1,632.00
$5,869.60
$1,560.00
$976.00
$1,046.40
$2,791.20
$3,088.00
$0.00
$0.00
$1,608.00
$1,481.60
$140,379.07
$128,869.60
$28,637.60
$33,111.20
$42,956.80
$28,637.60
$0.00
$2,068.80
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INSPECT/STORE*
10 INSPECT/REPAIR#
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE™
INSPECT/STORE*
INSPECT/STORE™
INSPECT/STORE*
INSPECT/STORE*
4 INSPECT/REPAIR#
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
3 INSPECT/REPAIR#
4 INSPECT/REPAIR#
2 INSPECT/REPAIR#
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
10 INSPECT/REPAIR#
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
15 INSPECT/REPAIR#
4 INSPECT/REPAIR#
5 INSPECT/REPAIR#
8 INSPECT/REPAIR#
0 INSPECT/REPAIR#
INSPECT/STORE*
7 INSPECT/REPAIR#
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE™
INSPECT/STORE*
2 INSPECT/REPAIR#
7 INSPECT/REPAIR#
INSPECT/STORE*
4 INSPECT/REPAIR#
INSPECT/STORE*
10 INSPECT/REPAIR#
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
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12976130
12976133
12976176-20
12976177
129761771
12976178
12976179
12976180
12976221-20
12976224
12976224-1
12976225-20
12986189
12976228-20
12976231
12976238-20
12976238-21
12976328
12976329
12976373
12976508-20
12976508-21
12976510-20
12976512-20
12976512-21
12976687
12976787
12986235
12986237
12986241
12986265
12986665
13493330
13494688
13494691
13495143
13495459
3195074-1
3195075-1
3195076-1
3225803-1
3227387-1
3225811-1
3227390-1
3225816-1
3225820-1
3225823-1
3225826-1
3225846-1
3225854-1
3225857-1
3225860-1
3225862-1
3225863-1
3227310-1
3227310-2
3227312-3
3227312-4
3227312-5
32273431
3227393-1
3227398-1
3227404-1
3227411-1
3227416-1
SYS83263
302309
302384
256899
256881
256880
12991956
SYS3283
12991967

CIRCUIT CARD

CABLE ASSEMBLY P
HANDSTATION,GUNN
CONTROLLER,LOCAL
CONTROLLER,LOCAL TU
GRIP ASSEMBLY,CO
GRIP ASSEMBLY,CO
CHASSIS ASSEMBLY
HANDSTATION,COMM
CHASSIS ASSEMBLY
CHASSIS ASSEMBLY
REMOTE TERMINAL
REMOTE TERMINAL
POWER SUPPLY
GIMBAL ASSEMBLY
ELECTRONIC MODUL
ELECTRONIC MODUL
HINGE,ACCESS DOOR
HINGE,ACCESS DOOR
TURRET DRIVE CON
INTERFACE UNIT,A
INTERFACE UNIT,AUTO
CHASSIS ASSEMBLY
CIRCUIT CARD ASS
CIRCUIT CARD ASS
HAND HOLD ASSEMBLY
LIGHT,INDICATOR
TEST,BOX

CIRCUIT CARD ASS
CIRCUIT CARD ASS
BEARING,BALL AND
GUARD,25MM,GUN
CIRCUIT CARD ASS
POWER SUPPLY
DISPLAY ASSEMBLY
CAMERA,TELEVISIO
CIRCUIT CARD ASSEMB
HVPS

ELECTRON TUBE
CCAVIDEO
INTERFACE,CCA
CCA,SAU INTERFACE
CIRCUIT CARD ASS
CIRCUIT CARD ASSEMB
CIRCUIT CARD ASS
GYROSCOPE,RATE
WIRING HARNESS,F
PRINTED WIRING B
ELECTRONIC FILTE
PRINTED WIRING B
WIRING HARNESS,F
WIRING HARNESS
OPTICAL ASSEMBLY
CAMERA,TELEVISIO
OPTICAL WINDOW A
OPTICAL WINDOW ASSE
COVER,ACCESS
COVER,ELECTRICAL CO
COVER,ACCESS
SERVO POWER AMP
CIRCUIT CARD ASSEMB
OPTICAL ASSEMBLY, LA
BACKPLANE ASSEMBLY
CIRCUIT CARD ASS
DISPLAY ASSEMBLY
POWER SUPPLY
TACTICAL DISPLAY
DISPLAY HEAD ASSY
DISPLAY VIDEO CCA
CCA POWER SUPPLY
CCA , CONN. INTERFACE
ETHERNET SWITCH
POWER SUPPLY
ETHERNET SWITCH CCA

$5,279.20
$1,339.20
$19,788.80
$0.00
$9,776.80
$1,658.40
$1,802.40
$3,722.40
$19,493.60
$0.00
$3,624.00
$0.00
$3,688.80
$1,791.20
$7,357.60
$0.00
$5,540.80
$209.60
$263.20
$54,018.40
$0.00
$16,335.20
$2,316.00
$0.00
$5,340.00
$324.00
$84.00
$5,436.80
$2,562.40
$3,864.00
$1,834.40
$56.00
$3,374.40
$0.00
$0.00
$1,729.60
$0.00
$1,400.00
$440.00
$200.00
$0.00
$5,657.92
$0.00
$9,301.65
$0.00
$6,893.60
$2,580.80
$2,080.80
$2,745.60
$2,772.80
$1,979.20
$705.60
$0.00
$12,094.40
$0.00
$8,799.34
$650.40
$532.80
$532.80
$5,556.00
$2,424.00
$5,200.00
$2,172.80
$3,168.00
$9,062.40
$780.00
$9,600.00
$4,000.00
$1,600.00
$1,600.00
$1,600.00
$3,200.00
$800.00
$1,600.00
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INSPECT/STORE*
INSPECT/STORE*
8 INSPECT/REPAIR#

2 INSPECT/REPAIR/UPGRADE?**

0 INSPECT/REPAIR#
2 INSPECT/REPAIR#
2 INSPECT/REPAIR#
2 INSPECT/REPAIR#
10 INSPECT/REPAIR#

2 INSPECT/REPAIR/UPGRADE?**

2 INSPECT/REPAIR#
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*

2 INSPECT/REPAIR#

5 INSPECT/REPAIR#

2 INSPECT/REPAIR/UPGRADE?**

INSPECT/STORE*
INSPECT/STORE™
7 INSPECT/REPAIR#

5 INSPECT/REPAIR/UPGRADE?*"

5 INSPECT/REPAIR#
2 INSPECT/REPAIR#
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
2 INSPECT/REPAIR#
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE”
INSPECT/STORE*
INSPECT/STORE"
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*

10 INSPECT/REPAIR#
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*

6 INSPECT/REPAIR#
INSPECT/STORE"
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE*
INSPECT/STORE™
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NSN
5998-21-921-3384

5998-21-921-3385
7025-21-921-3404
6120-01-468-8237
1650-01-458-4372
5998-01-480-0294
6930-01-458-4321
5998-01-458-4330
6105-01-468-9397
4920-01-469-0943
5995-01-468-8239
5998-01-485-3464
1005-01-485-4425
5895-01-485-3489
5998-01-485-4427
5998-01-485-4424
5998-01-485-3488
5841-01-485-3458
5995-01-485-3460
1650-01-485-6554
5999-01-485-4423
6605-01-476-7780
6120-01-485-3459
1005-01-476-5357
6930-01-476-5364
1650-01-476-5358
5961-01-459-0759
6105-01-462-7177
6150-01-458-4362
1270-01-458-4364
1005-01-458-5344
1005-01-458-4322
1005-01-458-5347
1270-01-458-4331
1270-01-458-4329
1010-01-458-4319
5995-01-458-5342
6625-01-458-4325
3040-01-458-4327
1005-01-458-4328
3020-01-459-7243
5998-01-463-9791

PART
NUMBER

256880
256881
256899
302384
110000A
12462072
12462083-1
12462087
12462335-2
12470895
12470901
12470919
12470923
12470924
12470930
12470952
12470958
12470962
12470963
12470965
12470971
12470972
12471306
12475092-21
12478586
12478590
12478599
12900573
12900597
12900612
12900621
12900701
12956545
12956548
12956549
12956550
12956552
12956559
12956650
12956661
12956664
12956685
12956693

NOUN
CCA , CONN. INTERFACE
CCA POWER SUPPLY
DISPLAY VIDEO CCA
DISPLAY HEAD ASSY
POWER SUPPLY CCA, SEU
CONTROL MODULE,P
CIRCUIT CARD ASS
CIRCUIT CARD,SSPC
CIRCUIT CARD,MASTER
CHASSIS ASSEMBLY ,HP
HULL PROCESSOR UNIT
CABLE ASSY,POWER SU
CIRCUIT CARD ASSEMB
CHASSIS ASSEMBLY
MISSION PROCESSOR U
CCA,SERVER,X-WINDOW
CIRCUIT CARD ASSEMB
BACKPLANE ASSEMBLY
PANEL ASSEMBLY,FR
CABLE ASSEMBLY,PRIN
MODULE,UIC
CCA,PROCESSOR PPC
INERTIAL NAV UNIT
POWER SUPPLY
CIRCUIT CARD ASSY
CIRCUIT CARD ASSY
CONTROL MODULE,P
POWER BLOCK ASSEMBL
MOTOR,DIRECT CURRENT
CABLE ASSEMBLY,PRIN
POWER SUPPLY ASSEMB
SEMICONDUCTOR DEVIC
SLIP RING ASSEMBLY
CONTROL BOX,SYSTEM
CONTROL PANEL,COMMA
CONTROL PANEL,GUNNE
TURRET POWER BOX
WIRING HARNESS
SLAVE BOARD
GUN CONTROL UNIT AS
CIRCUIT CARD,SLAVE
GEARBOX,GUN RESOLVE
POWER SUPPLY

Forecast
Receipt Qty
from
Procurement

25
25
25
25
17
30
67
60
60
10
12
10
25
15
20
20
20
15
15
15
15
20
10
17
35
35
45
35
33
12
15
25
15
35
17
15
35
10
35
18
10

5
70

Weight

Cube
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6615-01-458-4326 12956713 CIRCUIT CARD,LOGIC 10

5998-01-468-9383 129753822 CCA (4A3) 10
4140-01-469-0179 12975863 SAU FAN ASSY 5
6105-01-468-9387 12975870 MOTOR ASSY, FOV 10
5865-01-462-8498 12975894 SENSOR ASSY UNIT 15
1005-01-463-1007 12975895 GIMBAL ASSEMBLY 10
5895-01-462-8488 12975896 COMM INTERFACE UNIT 12
1005-01-462-8497 12975898 SERVO ELEC UNIT 28
6605-01-476-6484 12975902 TRANSFER ASSEMBLY 15
1005-01-459-7242 12976039 ROTOR ASSEMBLY, TOW 4
5998-01-458-4363 12976129 PRINTED WIRING BOAR 20
1005-01-458-4366 12976130 CIRCUIT CARD 15
5995-01-458-4369 12976133 CABLE ASSEMBLY,PRIN 10
1005-01-465-8591 12976176-20 HANDSTATION,GUNNERS 37
1005-01-476-5360 12976177-1 CONTROLLER,LOCAL TU 10
1090-01-465-8592 12976178 GRIP ASSEMBLY ,LEFT 10
1090-01-465-8593 12976179 GRIP ASSEMBLY,RIGHT 10
1005-01-466-0759 12976180 CHASSIS ASSEMBLY 10
1005-01-465-8585 12976221-20 HANDSTATION,COMMAND 35
1005-01-476-5356 12976224-1 CHASSIS ASSEMBLY 10
6120-01-465-8587 12976228-20 CCA,POWER SUPPLY 10
1005-01-465-9191 12976231 GRIP&GIMBAL ASSEMBL 10
5963-01-476-5361 12976238-21 ELECTRONIC MODUL 15
5340-01-457-1041 12976328 DOOR,ACCESS 4
5340-01-457-1038 12976329 DOOR,ACCESS 4
1280-01-491-2653 12976373-2 TURRET DRIVE CON 30
7025-01-476-5363 12976508-21 INTERFACE UNIT,AUTO 20
1005-01-465-8590 12976510-20 CHASSIS ASSEMBLY 10
5998-01-476-5365 12976512-21 CIRCUIT CARD ASS 10
12976552 CCA,1553 REMOTE TER (PIE 10
1680-01-457-2936 12976687 HAND HOLD ASSEMBLY 5
6210-01-458-4368 12976787 LIGHT,INDICATOR 5
5895-01-476-5362 12986189 CCA,1553 REMOTE TER (HS 10
5895-01-471-5458 12986235 ETDIB 5
5998-01-472-1850 12986237 CIRCUIT CARD ASSY 10
5998-01-471-5457 12986241 CIRCUIT CARD ASSY 10
4920-01-458-4358 12986265 BEARING,BALL AND JO 5
5998-01-485-4420 12986333 CIRCUIT CARD ASSEMB 15
5998-01-485-3482 12986337 CIRCUIT CARD ASSEMB 15
1005-01-476-5359 12986665 GUARD,25MM GUN 10
12991948 2W114 Wiring Harness 5
12991954 2W116 Wiring Harness 5
12991955 2W117 Wiring Harness 5
5999-01-490-5102 12991956 7444 19
5998-01-490-5106 12991967 ETHERNET SWITCH CCA 14
5998-01-468-9386 13493330 CCA, FOV LIMIT 10
5820-01-468-9385 13495143 CHARGED COUPLED DEVI 10 \\\ *.\\\\ c x e /0 2
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5999-01-490-9701
6120-01-485-3483
5961-01-485-7532
5998-01-485-3486
6615-01-469-7120
1680-01-469-0180
5998-01-468-9382
5915-01-468-9390
5998-01-468-8247
1680-01-469-0178
6150-01-469-0944
5820-01-469-7889
5821-01-485-3487
5340-01-468-9388
5930-01-469-0182
5340-01-476-7779
7025-01-468-8246
5895-01-485-3484
5998-01-476-7776
5860-01-485-8716
5998-01-477-5551
5998-01-476-7778
6605-01-476-7777
5998-01-490-5103
6120-01-490-5104

ATTACHMENT #

302309
3195074-1
3195075-1
3195076-1
3225820-1
3225823-1
3225826-1
3225846-1
3225854-1
3225857-1
3225860-1
3225863-1
3227310-2
3227312-3
32273124
3227312-5
3227343-1
3227387-1
32273931
32273991
3227404-1
32274111
3227416-1
32274401
SYS3283

34

TACOM-Warren Parts List

5998014620122
4140014649823
6110014651847
6116014655822
6150014683235
6110014782381
2520014698749
6160014674040

12386632
12462717
12466008
12386631
12466037
12478582
12446586
12465987

TACTICAL DISPLAY
HVPS

ELECTRON TUBE
CCAVIDEO
MULTISENSOR GYRO FL
CCA, MAIN FLEX 1W1
SEU MOTHERBOARD ASSY
CIV LINE FILTER

CCA, MOTHERBOARD 1A1
CCA, SAU 1W2 TV/FAN
CCA, AU AFOCAL HARNESS
DAY TV ASSY

OPTICAL WINDOW ASSE
COVER, ACCESS
COVER, ELECTRICAL CO
COVER, ACCESS

SERVO POWER AMP CCA
CCA,SAU INTERFACE
RBD LOGIC CCA
OPTICAL ASSEMBLY LA
CCA, 6W2, FLEX

RBD PS CCA

BIOCULAR OPTICAL ASO
CIRCUIT CARD ASSEMB
POWER SUPPLY

Electronic Component
Fan Circulating
Distribution Box
Generator, 400A

Cable, Pigtail

Hull Power Box
INTERFACE ASSY
COVER, BATTERY BOX

30
15
15
10
10

10

10

10
15
10

50
14
10
10
10
10
12
15
14

28
20

8
84
29
28

No New Receipts, Some Issues From Stock on Hand
No New Receipts, Some Issues From Stock on Hand
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ATTACHMENT 3 - ACCOUNTABILITY INSTRUCTIONS

1. Retention or Transfer of Accountability.

1.1 The Government is required to retain property
accountability for all GFM and Assets beihg stored, repaired and
or upgraded. Army Regulations implement the Federal Acquisition
Regulation (FAR) and govern the practices and procedures
necessary for recording receipts Discrepancies, Inventories,
Adjustments, and Shipments by the contractor.

1.2 Government furnished materiel (GFM) for
consumption/incorporation: Accountability for this materiel is
transferred to the Contractor under provisions of the FAR. The
Contractor shall maintain the official property records in
accordance with Part 45. Cited data item descriptions provide
transaction reporting necessary for accurate physical and fiscal
accounting for materiel in the possession of defense
contractors.

2. Points of contact for accountability of GFM provided under
control of the Management Control Office (MCA).

Commander Director

TACOM-Warren TACOM-Rock Island

ATTN: AMSTA-LC-CIAT ATTN: AMSTA-LC-CIAI
Warren, MI 48397-5000 Rock Island IL 61299-7630
(810) 574-6803 (309) 782-3863

email: mosleva@tacom.army.mil sullivanr@ria.army.mil

3. Paragraphs 5.1, 6, 7, 12.1, and 12.2 shall use DI-MGMT-80442
for reporting.

4. Points of contact for accountability of
Repair/Overhaul /Test
Equipment (non GFM) .

Commander Director

TACOM-Warren TACOM-Rock Island

ATTN: AMSTA-LC-CIAT ATTN: AMSTA-LC-CIAT
Warren, MI 48397-5000 Rock Island IL 61299-7630
(810) 574-6532 (309) 782-3863

email: jaffrayretacom.army.mil sgullivanr@ria.army.mil

5. Materiel Receipt by Contractor.

5.1 Reporting of receipts/condition/NSN changes: The

543499 Version 5% 2A
3430466 _10/30/01




Contractor shall receive assets from the Government and shall
perform an inspection and inventory within the time specified by
DD Form 1423. The Contractor shall provide daily automated
D6A/D6M receipt transactions. Reporting data may be obtained
from DD form 1348-la or equivalent accompanying receipt or from
the accountability points of contacts listed below:

Commander Director

TACOM-Warren TACOM-Rock Island

ATTN: AMSTA-LC-CIPPS ATTN: AMSTA-LC-CIP
Warren, MI 48397-5000 Rock Island IL 61299-7630
(810) 574-6800 (309) 782-6396

email: lamkyd@tacom.army.mil noel@ria.army.mil

5.2 Document Number:

If assets are received without a document number, utilize the
following block of document numbers W52H09 = H421 thru H441
for Bl4 items. For AKZ items contact the accountability POC for
Warren.

5.3 Discrepancy Reporting: Discrepancies shall be
distinguished and reported as one of the following:

5.3.1 Shipping type Discrepancy: See DI-MGMT-80503, Report
of Shipping (item) and Packaging Discrepancy.

The Army Electronic Product Support (AEPS) Web site at
http://aeps.ria.army.mil. You can obtain a unique UserName and
Password by selecting the Access Request Form ICON from the home
page, go to On-Line Forms and than click on SF364-Report of
Discrepancy.

POC

Cindy Leyendecker

TACOM-Rock Island

AMSTA-LC-CIAI

e-mail leyendeckerc@ria.army.mil
Commercial (309) 782-2140

5.3.2 Transportation type Disgcrepancy: See DI-MGMT-80544A.

5.3.3 Transactions may also be transceived by AUTODIN
utilizing address routing indicator code RUQADUE with content
indicator code AHAE.

6. Status of Repairable Assets: Status of repairable assets

941/99 Version 53 24
/36406 10/30/01




shall be provided by the Report of Receipts, Adjustments,
Inventory and Shipments.

7. Component Removal. Repairable components which are removed
from the item being repaired and not reassembled to the repaired
item will be reported to the Accountable Activity for
disposition.

8. MILSTRIP Requisitioning.

8.1 MILSTRIP requisition authority is granted for items
identified in the master list (attachment 8) with updates on the
TACOM AEPS web site which is accessible electronically.

MILSTRIP requisitions will be submitted IAW DI-MGMT-80408A.

8.2 Requisitions submitted under this contract shall contain
the following data:

(1) Routing Identifier Code (CC 4-6): Bl4 or AKZ

(2) Media and Status Code (CC 7): S

(3) Supplementary Address (CC 45-50): Blank

(4) Signal Code (CC 51): C (consumable) or M (non-
consumable)

(5) Fund Code (CC 52-53): MC (consumable) or GH (non-
consumable)

(6) Distribution Code (CC 54): S

(7) Project Code (CC 57-59): ZCN

(8) Priority (CC 60-61):
03 Work Stoppage
06 Anticipated Work Stoppage
13 Routine

(9) Advice (CC 65-66): 2J

9. Consumption of GFM. Consumption of GFM shall be reported
in accordance with DD Form 1423. See DI-MGMT-80438A.

10. Shipment of Stored/Repaired or Modified Items.

The Contractor will ship requested material to the shipping
address which will be provided to them electronically. They
will furnish an automated ARO (material release confirmation) to
update CCSS files at the government ICP.

11. Materiel inspection and receiving report: The Contractor
shall report receipt of the asset on the EADT utilizing the
incoming shipment document, DD Form 1348-1A. The asset shall be
reported under repair using this shipping document. When the

9/1/99 Version 53 24
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asset is shipped it shall used the document number provided
under the EADT procedures for Materiel Release Orders (MROs).
Copies of all DD Forms 1348-1A shall be sent to the following.

Commander Director

TACOM-Warren TACOM-Rock Island

ATTN: AMSTA-LC-CIPPS ATTN: AMSTA-LC-CIP and AMSTA-LC-CLAA
Warren, MI 48397-5000 Rock Island IL 61299-7630

(810) 574-6800 (309) 782-6396

email: lamkyd@tacom.army.mil noel@ria.army.mil
mizeurs@ria.army.mil

12. Report of Balance and/or Physical Inventory Count.

12.1 Balance by NSN: The Contractor shall report to the
Government (Assigned Supply Distribution Activity (ASDA) or
Management Control Activity (MCA) an NSN balance by contract.

12.2 Discrepancies: Should balance reported differ from
computed balance maintained by the Government, the contract
administration officer shall direct the Contractor to provide
the physical count results.

12.2.1 Gains resulting from subtracting the quantity recorded
on Government records from the quantity physically inventoried

will be posted to Government records by adjustment report by the
TACOM.

12.2.2 Losses resulting from subtracting the quantity
physically inventoried from the quantity recorded on Government
records are subject to report of survey process. The
Contracting Officer will effect a finding and determination will
be included in the report of survey as an exhibit.

13. Excess GFM.

13.1 Inventory: In accordance with the FAR, subpart 45.508-1,
immediately upon termination or completion of a contract, the
Contractor shall perform and cause each subcontractor to perform
a physical inventory, adequate for disposal purposes, of all GFM
applicable to the contract.

13.2 Reporting: In accordance with the FAR, subpart 45.608, the
Plant Clearance Office will determine the categories of

screening required and initiate screening action.

13.3 Purchase or Retention: The FAR, subpart 45.604 and

9/1+/99 Version 5% 2A
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applicable Government restrictions apply.
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MEMORANDUM OF AGREEMENT
BETWEEN
DIRECTORATE OF LOGISTICS (DOL), FT HOOD, TX
AND
HEAVY COMBAT COMMODITY BUSINESS UNIT,
U. S. ARMY TANK AUTOMOTIVE AND ARMAMENTS COMMAND (TACOM)

SUBJECT: Use of Building #88037 at Ft. Hood by TACOM

1. Purpose: This MOA establishes the mechanics, terms and conditions for the
occupancy of building #88037 by TACOM in the confines of Ft. Hood.

2. Background: Rising O&S costs for the users of the Abrams, Bradley, and Wolverine
tanks prompted TACOM to establish an innovative logistics technique. TACOM, PM
Abrams, PM Wolverine, DLA and General Dynamics have entered into a partnership to
provide a seamless but more efficient logistics support system to the field. Parts
Technician Inspectors screening for NEOFs, the ability to stock unique spare and repair
parts locally, the ability to deploy in peacetime and wartime, limited circuit card repair,
and utilizing direct ship methods for parts are some improvements that will be apparent.

These techniques have reduced the O&S cost and tumn around time for most of the
M1A1D, M1A2, M1A2SEP, Bradley A2A3 and Wolverine unique parts stored at the

TAP Facility. The continued success of TAP is dependent on having a Govemment
Owned Contractor Operated (GOCO) facility in close proximity to the majority of the
Abrams, Bradley, and Wolverine tank customers.

3. Scope: This agreement, between TACOM Heavy CBU and Ft Hood DOL, covers the
terms of occupancy by TACOM of the facility, which is located within the boundaries of
Ft. Hood, Texas, and under the jurisdiction of the DOL. The location of the structure
and identification number is as follows:

Team Amor Partnership Facility
Building 88037

Logistics Lane

Fort Hood, Texas 76544

4. Functional Responsibilities:
a. The Directorate of Logistics will:

(1) Provide utilities such as heat, cooling, basic power (110/220VAC), water and

sewer for personnel use and phone service at the same level provided to other
organizations.

(2) Provide services such as general refuse collection, security, fire protection and
inspections, ambulance service, rodent control, maintenance of grounds,
maintenance of structure, and parking at the same level provided to other
organizations.
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b. The TACOM Heavy Combat Commodity Business Unit (CBU) will:

(1) Have the authority to allow its agents to occupy the facility described in 3 above
for the purpose of performing fielding and logistics activities related to Abrams,
Bradley A2A3, and Wolverine Tanks. Employees needing access to the facility
or Ft. Hood under this agreement wiil follow the local rules and regulations
which will be accessible and may include the requirement to obtain
identification badges, fire prevention and protection inspections, safety, traffic,
insurance requirements and environmental compliance.

(2) Not store radioactive material without first notifying the Ft. Hood Radiation
Protection Officer (RPO) and ascertaining coverage by the appropriate NRC
license.

(3) Assure that all OSHA or environmental issues are resolved by its agents using
the facility.

(4) Be responsible for any minor alterations or modifications to the facility and prior
to making such improvements will submit plans to the DOL for approval.

(5) Atthe termination of agreement, retum the property and improvements to the
DOL in substantially the same condition, less ordinary wear and tear, as it was
at the time of the original assignment.

(6) Explore alternatives for future TAP warehousing requirements post Sept. 2003.
Coordinate analysis with PM Abrams, PM Bradley, PM Wolverine, DOL. and
DLA. Analysis will assess both readiness and economic impacts to determine
best location for TAP operations.

5. Effective Date: This agreement becomes effective on 1 Oct 01 and will remain in effect
until 30 September 2003 or until superseded or modified by consent of both parties. At
September 2002 the MOA will be reviewed to determine if operational readiness of Ft.
Hood will allow the continued use of this facility beyond the year 2003. A six-month
notice must be given by either party to terminate the MOA. Amendment to this
agreement may be made at any time during the life of the document as long as both
parties jointly agree to it. Modification, continuation or termination shall be as recorded
in writing and executed by both parties as a joint action.

Marion Diliey, John Dugan,
Chief, Directorate of Logistics Chief, Heavy Combat CBU
Ft. Hood, TX TACOM
: o Ae
SIGNATURE BLO
2y o7 0/

(Date)




Attachment 5 - Electronic Automated Data Transfer (EADT) Requirements
1
ACTION GDLS |GDLS |Bl4 AKZ PROCESS

Sends | Receive NOTES

Receipt — Repair D6A - - Missing consignment - notify via E-mail Dawn | 1. GDLS use Co

From Pos 80 =M | N/A documentation-unable to determine | Lamky at TACOM to Customer Matr’l

Field Return document number receive document program)

(ARIL) Condition number for D6A

to Contractor Code GDLS- use next document number 2. GDLS. InGI
receipted from block of document numbers piece as an indiv:
should be provided for D6A. receipted in mult

W52H09-H421
thru H441

Result in multipl
number and NSN

Solution. GDLS

for the total quan
(same document
applicable).

3. GDLS. Field
consignment/shij
Filed return docu
Solution. See B1

4. GDLS . High
match material.

Solution.

- GDLS Using A
- GDLS Notify I

" In this context/document the term ‘repair’ can also include upgrade’.

941499 Version 5j
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PROCESS

ACTION GDLS | GDLS B14 AKZ NOTES
SENDS | RECEIVE
Storage Receipt — - Missing consignment - Missing consignment 1. GDLS use Co
From documentation-unable to documentation-unable to | Customer Mat’rl
Field Return D6A - N/A determine document number determine document program)
Pos 80 = number
(ARIL) GDLS- use next document 2. GDLS. InGI
. blank number from block of - notify via E-mail piece as an indiv
Later Repair document numbers provided for | Dawn Lamky at receipted in mult
Condition D6A. TACOM- Warren to Result in multipl
Code =F receive document number and NSH
(Contractor is to W52H09-H421 number for D6A
Store for Later Repair | Unservicea thru H441 Solution. GDLS
when directed by ICP | ble for the total quan
Item Manager) (same document

applicable).

3. GDLS. Field
consignment/shij
Filed return docu

Solution. See BI

4. GDLS . High
match material.

Solution.

- GDLS Using A
- GDLS Notify 1

9/41/99 Version 5j
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ACTION GDLS GDLS B14 AKZ PROCESS
SENDS RECEIVE NOTES
Receipt — D6M - GDLS uses same
code (if applicab
From Repair 1. Same NSN —if the source/receip
NSN did not change
Into storage / GDLS. In GDLS
Wholesale 2. New NSN - if piece as an indiv:
Inventory after NSN changed as a receipted in mult
Repair/Upgrade result of repair/ Result in multipl
upgrade. number and NSN
Same NSN * Represents final Solution. GDLS
Or configuration in NSN for the total
New NSN condition code A 1348 (same docu
(if applicable)
New NSN - GDI
NSN (due to upg
then the D6M ref

941499 Version 53
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GDLS Sends GDLS B14 AKZ PROCESS
ACTION Receives NOTES

ARO — shipment GDLS must receive 1. Immediate Sol
Issue Out confirmation in and process (ASA/ASE) will t

response to MRO A5 posted to CCSS v
ICP sends received from ICP for | 1. ASA or ASE MRO data (80 co

. direct delivery 80 positions of shipping instructi

Materiel Release MILSTRIP data would be e-maile
Order (MRO) to ARA or ARB
GDLS to Issue In lieu of AS_ (if 2. In the Clear 0
Stock applicable — see Shipping address
From Storage to below) up to nine lines 2. Long Term Si
Customer (customarily 5 lines) will attempt to se:

(assumed stock
has been either
repaired or stored
and is in ready for
issue condition)

ARA — Shipment of
quantity greater than
requested on A5 _due
to unit pack
differences

ARB - Shipment of
quantity less than
requested on A5 _due
to unit pack
difference.

To include Ship to,
Mark for (if
applicable)
Consignee (if
Applicable

Project Code if
applicable

* an ASE — exception
data (in the clear
shipping instructions
and other pertinent
data not recorded in
80 card columns

clear shipping ins
GDLS system fro
SAD file.

941499 Version 5j

11/30/00




ACTION GDLS Sends B14 AKZ PROCESS
NOTES
Receipt — Repair D6Z - - Missing - Missing Used for situations in which the Item Mz
From Pos72 =E consignment consignment has directed assets released from an Arr
Depot documentation- documentation DLA depot for repair/upgrade. It is expe
unable to determine unable to that the items will be repaired/upgraded
document number determine immediately or in the near term (long ter

- notify L. Noe to
possibly determine
correct document
number (from DCF
MRO sector)

document number

- notify D. Lamky
to possibly
determine

correct document
number (from DCF
MRO sector)

storage is not anticipated.)

9/1/99 Version 5]
11/30/00




ACTION GDLS Sends GDLS B14 AKZ PROCESS
RECEIVES NOTES
If DD250 or
D4S N/A Always report 13 DD1149 or ACCESS edits/v:
position contract DD1348

Receipt - New
Production Mat’]
Into storage /

wholesale Inventory

Number in card
Columns 30-42

Is D4S and the
above document
reflects the 14
position
MILSTRIP
document number
and quantity- then
insert Document
Number on D6M
in card columns
30-43 in lieu of 13
position contract
number.

Else if MILSTRIP
is not available,
then report by 13
position contract

number same as
B14.

1. Ensure that if
number is D, or ¢
Delivery Order M
inserted on the D
Delivery Order M
contract number
correctly update .

2. Edits for 131
If contract numbx
(AKZ issued con
is recorded as a z

Positions 7 and 8

Position 9 shoulc

9/1/99 Version 5j
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GDLS GDLS Bl4 AKZ PROCESS
ACTION SENDS RECEIVE NOTES
Receipt — D6K -
Materiel Into N/A Assets will be sent Assets will be This action was ¢
Storage / Wholesale (Inter Depot Transfer) using ICP document sent using ICP shipments from ¢
Condition Code A number document number | Storage during tt
Ready for Issue DD 1348 pOSitiOH 1of the current and fi

from: GDLS Site to
Fort Hood

document has D6K
Position entitled
Signal Code =M
Fund Code =GK

GDLS send one |
total quantity cite
document numbe
applicable)

11/30/00
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GDLS GDLS Bl4 AKZ PROCESS
ACTION SENDS RECEIVE NOTES
Report Condition DAC
Card Column 72 = N/A The document number The document This action will 1
Unserviceable Blank Used will be the same number used will | the current condi
Condemned — document number the asset | be the same suspended for rej
was receipted against document number | update to the ICE
the asset was Item Manager an
receipted against assets will not be
(Scrap/Washout) eventual issue.

Determined to be
unserviceable and
does not meet repair
criteria or criteria for
Economical Repair.

Item Manager w
instructions to Gl

541499 Version 5j
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GDLS GDLS B14 AKZ PROCESS
ACTION SENDS RECEIVE NOTES
Report Condition DAC The document
Card Column 72 = N/A The document number number This action will
Unserviceable M Used will be the same Used will be the the current condi
Condemned — document number the asset | same document suspended for re
Automatically Send was receipted against number the asset concurrc.:ntly prox
to Disposal was_ receipted transactions are t
against
It is assumed wh
that the contractc
(Scrap/Washout) will have on file

Determined to be
unserviceable and
does not meet repair
criteria or criteria for
Economical Repair.

signed disposal d
confirming dispo
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GDLS GDLS B14 AKZ PROCESS
ACTION SENDS RECEIVE NOTES
DAC -1
Report Condition N/A The document number The document This action will
From Cond =F Used will be the same number the current condi
ToCond =M document number the asset | Used will be the of storage to M’ -

From stored
Unserviceable
To Repair Line

(Assets that were
received from the
field and were held
in storage awaiting
Item Manager
Approval to begin
work.)

was receipted against

same document
number the asset
was receipted
against

This transaction
were received frc
condition under t
2 — Storage recei
Later Repair.
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GDLS GDLS B14 AKZ PROCESS
ACTION SENDS RECEIVE NOTES
DFM
Create Due-In N/A The document number The document GDLS will send .
Signal Code =M Used will be the same number and always after
Fund Code = GM document number the asset | Used will be the transmitted.

(Assets that were
received from the
field and were held
in storage awaiting
Item Manager
Approval to begin
and then inducted
under DAC -1)

or
Assets that changed

NSN via a D8J/D9J
transaction.

was receipted against

same document
number the asset
was receipted
against

This action will ¢
the ICP under N¢
necessary becaus
DAC-1 did not e

This transaction
were received fic
condition under t
2 — Storage recei
Later Repair, anc
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GDLS GDLS B14 AKZ PROCESS
ACTION SENDS RECEIVE NOTES
DAC-2
Report Condition N/A The document number The document This action will
From Cond =M Used will be the same number the current condi
From Inducted to ToCond =A document number the asset | Used will be the inducted for repa
Repair to Repair was receipted against same document repair/upgrade cc
number the asset
Comp.l(.:te B was receipted This transaction °
Condition against were received fic
Serviceable condition under t
Ready for Issue 2 — Storage recei
without Later Repair, anc
Qualification
(Assets that were
received from the
field and were held
in storage awaiting
Item Manager
Approval to begin
and then inducted
under DAC -1)
GDLS GDLS B14 AKZ PROCESS
ACTION SENDS RECEIVE NOTES
D8J/D9J
Change NSN N/A Used to report a
reported before tl
(To be used for change quSN tl
. accomplished/rec
assets that will have complete receint
NSN changed at P P
time of i_nduction to This change can
the repair/upgrade changes to the N
line (condition code configuration/NS
equals M).

NOTE: The D6
always site the fi
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END
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DOCUMENT SUMMARY LIST

System/Item: Interim Logistics Support (ILS) Statement Of Work (SOW)
Identifies all first tier documents (cited in SOW) (applicable DIDs). Also
included are all referenced documents (2nd, (includes DID block 10
references), 3rd and lower tier) which have been tailored.

DOCUMENT CATEGORY:

CATEGORY 0 - Unless otherwise specified in the solicitation, contract or
contract modification, all requirements contained in the directly cited
document and all referenced and subsequently referenced documents are not
contractually applicable and are for guidance and information only.

CATEGORY 1 - The requirements contained in the directly cited document
are contractually applicable to the extent specified. Unless otherwise
specified in the solicitation, contract or contract modification, all
requirements contained in reference and subsequently referenced documents are
contractually for guidance and information only.

Document Number

(Contract Reference) Document Date/
Applicable Tailoring Document Title Document Category
1A. N/A Statement of Work N/A
(Sec C, Para C.7) CAT 1
1B. DI-MGMT-80933 Repair/Modification/Overhaul 29Jan90
(See CDRL) Status Report CAT 1

Block 10.2.c. Delete sentence.
Block 10.2.g. Add “and projected resolution date for critical items only.”
Block 10.2.h. Add the text “is defined as SRU consumption data.”

2A. N/A Statement of Work N/A
(sec C, Para C.7) CAT 1
2B. DI-MGMT-81468 Contract Funds Status Report 190ct 95
(See CDRL) CAT 1
3. Yearly average repair cost per NSN.

(Sec C, Para C.7)

4A. N/A Statement of Work N/A
(Sec C, Para C.9) CAT 1
4B. DI-CMAN-80641B Request for Waiver 13Jan95
(See CDRL) CAT 1
4C. DI-CMAN-80640B Request for Deviation 13Jan95
(See CDRL) CAT 1
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FAR Part 45
(Sec. C, Atch 4,
Para 1)

Federal Acquisition
Regulation - Gvt Property

6B.

N/A

Statement of Work

(Sec C, para 3.3, Atch 4, Para 3)

DI-MGMT-80442
(See CDRL)

Report of Receipts,
Inventory, Adjustments and
Shipments of Government Property

17Sep87
CAT 1

N/A
(Sec C, Atch 4, Para

DI-MGMT-80503
(See CDRL)

Statement of Work
4.3.1)

Report of Shipping (Item)
and Packaging Discrepancy

CAT 1

N/A
(Sec C, Atch 4, Para

DI-MGMT-80544A
(See CDRL)

Statement of Work
4.3.2)

Transportation Discrepancy
Report

CAT 1

N/A
(Sec C, Atch 4, Para

DI-MGMT-80438A
(See CDRL)

Statement of Work
9)

GFM Consumption Report

CAT 1

N/A
(Sec C, Atch 4, Para

DI-MGMT-80408A
(See CDRL)

Statement of Work
8.1)

Request for Government
Furnished Materiel (GFM)

24Aprol
CAT 1

MIL-STD-129N
(Sec D, Para D, D.5)

Standard Practice for
Military Marking

15May97
CAT 1

MIL-STD-2073-1C
(Sec D, Para D.6)

Standard Practice for
Military Packaging

1 Oct9e
CAT 1
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